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2. Amendment/Modification Number 3. Effective Date 4. 5. Solicitation Caption
Requisition/Purchase
Request No.
Amendment No. 4 See Box 16C Request for Qualifit.:atior.ls (RFQ) Broad Branch
Stormwater Retrofit Project
6. Issued by: Code 7. Administered by (If other than line 6)

District Department of Transportation
Office of Contracting and Procurement
55 M Street, SE, 7t Floor

Washington, DC 20003

8. Name and Address of Contractor (No. street, city, county, state and zip code) 9A. Amendment of Solicitation No.

OCPTO210030

TO ALL PROSPECTIVE OFFERORS 9B. Dated (See Item 11)

July 12,2021

10A. Modification of Contractor/Order No.

10B. Dated (See Item 13)

Code | | Facility

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

IXThe above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers I:l is extended. |Z is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning _____1 ____ copies of theamendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or
(c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNO WLEDGMENT TO BE RECEIVED AT THE PLACE
DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtu e of this amendment you desire to
change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required):

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTORS/ORDERS,
ITMODIFIESTHE CONTRACT/ORDERNO. ASDESCRIBED INITEM 14

A. This change order is issued pursuant to (Specify Authority):
The changes set forth in Item 14 are made in the contract/order no. in item 10A.

B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data
etc.) setforth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

C. This supplemental agreementis entered into pursuant to authority of:

D D. Other (Specify type of modification and authority)
Paragraph 15, Changes, Standard Contract Provisions

E. IMPORTANT: Contractor D is not IZ is required to sign this document and return one (1)copy to the issuing office.

14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

Solicitation No. OCPT0210030 is hereby amended as follows:

1. Below are responsesto questions submitted.

15A. Name and Title of Signer (Type or print) 16A. Name of Contracting Officer

JeralynJohnson

15B. Name of Contractor 15C. Date Signed 16B. District of Columbia 16C. Date Signed

Jeralyn Johnson oy laaen owoo July 12, 2021

(Signature) (Signature of Contracting Officer)
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Following are responsesto all questions submitted.

1. Areinterviews planned as a part of this procurement process, or will selection be based solely on the

statement of qualifications submittal?
Response: Interviews will not be held for this procurement.

2. If it becomes challenging to capture 27,000 cubic feet of runoff in each of the sub-watersheds, would
providing more than 27,000 cubic feetin one, and less than 27,000 cubic feetIn the other, be an

acceptable approach as long as the total is at least 54,000 cubic feet?

Response: It will be going to design process, consultants should try to meet 27000 cf. treatment per
watershed, but it can be adjustable conditionally in coordination with DDOT project manager.
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