



The following documents are incorporated by reference into the Task Order:

- 1) Solicitation dated 12 February 2018 and entitled "Rock Creek East 1 Livability Study project" as amended
- 2) Contractor's proposal dated July 27, 2018 (statement of work) and August 13, 2018 (cost proposal).