



The following documents are incorporated by reference into the Task Order:

- 1) Solicitation dated February 25, 2019 and entitled "Construction Management, Inspections and Engineering Services during the construction for the I-395 Sign Structure Improvement Project"
- 2) Contractor's proposal dated July 29, 2019.