| TASK ORDER / MODIFICATION OF TASK ORDER FOR ARCHITECT | | | | | 1, DATE OF | ORDER | PAGE | OF PAGES | | |
|---|---------------------|--|--|------------------|--|---|---------------------------|---------------------------------|--|--|
| AND ENGINEERING SERVICES | | | | | 4-1- | -19 | 1 | 2 | | |
| 2, CONTRACT NUMBER 3, TASK ORDER NUMBER | | | | | 4A. REQUISITION NUMBER 4B. PO NUMBER | | | | | |
| DCKA-2017-T-0147 001 | | | | | RK116930 PO602018 | | | | | |
| 5. TO: CONTRACTOR (Name, address, and zip code) | | | | | 6. TYPE OF ACTION | | | | | |
| Applied Resea 3605 Hartzdal Camp Hill, PA | e Drive | tes, Inc. | | | A. TASK ORDER FOR A/E SERVICES This task order is issued subject to the terms and conditions of the above referenced contract. B. MODIFICATION OF TASK ORDER NO. AUTHORITY | | | | | |
| | | | | | | | | | | |
| | | | | | • | | s and conditions of the o | original order, as heretobefore | | |
| 7A. Data Universal Numbering System (DUNS) Number 7B. Taxpayer Identification Number (TIN) | | | | | mentioned, remaining unchanged. 8B. START DATE: Award | | | | | |
| 054985327 059636391 | | | | 59636391 | 8C. COMPLETION DATE Base Year: 9 months from award | | | from award | | |
| BA. BUSINESS CLASSIFICATION (IF APPLICABLE) | | | | | a. Small Business Enterprise | | | | | |
| | | | siness Enterprise | F | c. Disadvantaged Business Enterprise | | | | | |
| 9. ISSUING OFFICE (Address and zip code) 10. REMITTANCE ADDRE | | | | | ESS 11. CATEGORY OF A/E SERVICES 11.a Category Letter: N | | | | | |
| District Department of Transportation | | | | | 11.b Category Description: | | | | | |
| Office of Contracting and Procurement 55 M Street SE, 7th Floor Washington, DC 20003 | | | | | Pavement Management and Infrastructure Data Collection | | | | | |
| | | | | | T | DN OFFICE (Name, Symbol, and Telephone No.) | | | | |
| 12. PLACE OF INSP | ECTION AND AC | Source | 2 | | 13. REQUISITION | | ortation Operation Adm | | | |
| | | Source | 9 | 14. 9 | CHEDULE | Папърс | itation Operation Adi | IIIIIGUAUOII | | |
| ITEM NO. (A) | | DE | SCRIPTION (B) | | QUANTITY ORDERED (C) | UNIT OF MEASURE (D) | UNIT PRICE (E) | LINE ITEM AMOUNT (F) | | |
| 0001 | FY 18 Roa | dway Pave | ment Marking | Assessment | 1 | TASK | \$ 1,311,242.89 | \$ 1,311,242.89 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | CONTINUED ON PAGE 2 | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| | | | | | | | | \$ 0.00 | | |
| 15. RECEIVING OF | | | Number) | | · | TOTAL COST | \$ 1,311,242.89 | | | |
| Transportation Op 16, MAIL INVOICE | | | ed) | | 17A. FOR INQUIRIES REGARDING PAYMENT CONTACT: | | | | | |
| | | | itted through the I | DC Vendor Portal | Edward Carpenter | | | | | |
| The Contractor | shall create and | submit payme | nt requests in an e | | 17B, TELEPHONE NUMBER | | | | | |
| through the DC Vendor Portal, https://vendorportal.dc.gov | | | | | 202.671.4685 19A. DISTRICT OF COLUMBIA (NAME CONTRACTING OFFICER) | | | | | |
| 18A. NAME AND TITLE OF OFFEROR/CONTRACTOR | | | | | Jeralyn Johnson | | | | | |
| Kimberly L. Foskey, Deputy Contracts 18B. SIGNATURE 18C. DATE | | | | | 19B. SIGNATURE 19C. DATE | | | | | |
| Kimberly | Foskey | Digitally signed Foskey Date: 2019.03.2 | by Kimberly 2 15:36:43 -06'00' | 3/22/2019 | Jeralyn James 4-1-19 | | | | | |
| | | Manager of the letter of the l | The Control of the Co | | . 0 | | + | Revision July 2, 2018 | | |

| The following documents are incorporated by reference into the Task Order: | | | | | | | | | |
|--|--|--|--|--|--|--|--|--|--|
| Solicitation dated 24 September 2018 as amended and entitled "FY-18 Roadway-Pavement Marking Assessment. | | | | | | | | | |
| 2) Contractor's proposal dated February 15, 2019 | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |