TASK ORDER / MODIFICATION OF TASK ORDER FOR ARCHITECT L DATE OF ORDER | PAGE OF PAGES
AND ENGINEERING SERVICES el q 1 2
7 CONTRACT NUMBER 3 TASK ORDER NUMBER 4%, RECUISITION NUMBER 46, PO NUMGER
DCKA-2017-T-0076 |_ 001 [(YA557. : 50

IE. TO: CONTRACTOR (Name, address, and 7ip code)

6, TYPE OF ACTION

Nspiregreen, LLC

1012 14th Street NW
Suite 915

Washington, DC 20003

A. TASK ORDER FOR A/E SERVICES

This task order is issued subject to lhe terms and conditions of the abave referenced coniract.

[C] B. MODIFICATION OF TASK ORDER NO AUTHORITY

Except a5 provided herein, all terms and conditions of the arginal order, a5 heretobelore

7A, Data Universal Numbering System (DUNS)  |7B Taxpayer Identification Number (TIN)

N h d

8B. START DATE:

Number Award
832304740 27-0839790 L. COMPLETION DATE Base period; 12 Months from Award
BA, BUSINESS CLASSIFICATION (iF APPLICABLE] [ Small Entetprise
b. Certified Business Enterprise | c. Disadvantaged Busi E

I.?' ISSUING OFFICE {Address and zip coda) 10. REMITTANCE ADDRESS 11. CATEGORY OF AJE sfﬁ\ucss
T A lac L :
District Department of Transportation L - :
) B -b Categary Description:
Office of Contracting and Procurement . : =
55 M Street SE, 7th Floor Transportation Planning Studies
Washington, DC 20003
12. PLACE OF INSPECTION AND ACCEPTANCE 13, REQUISITION OFFICE (Name, Symbaol, and Telephone No.)
Source IPMD
14. SCHEDULE
QUANTITY LUNIT OF
ITEM NO. (A) DESCRIPTION {B) ORDERED () MEASURE (0] UNIT PRICE (E) LINE ITEM AMOUNT {F)
0001 Rock Creek Far West Livability Study Project 1 Task $297,852.65 $ 297,852.65
$0.00
$0.00
$ 0.00
$0.00
$0.00
$0.00
CONTINUED ON PAGE 2 $0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
1I:I:[E)CEIVING OFFICE {Name, Symbal, Teleph: Number) TOTAL COST $ 297,85265
16 MAIL INVOICE TO: Ek:llenr: Invoice Preferred) 17A. FOR INQUIRIES REGARDING PAYMENT CONTACT:
DDOT Cuslomer Service DDOT Fronl Desk Theodore Van Houlen
55 M §|veel SE, 4th Floor 176. TELEPHONE NUMBER
Washinglon, DC 20003 202-671-4580
18A. NAME AND TITLE OF OFFEROR/CONTRACTOR 194, DISTRICT OF COLUMBIA I.F-MME CONTRACTING QFFICER)
Veronlca O. Davlg, Managing Pariner Jeralyn Johnson
18C. DATE 19B.SIGNATURE P = 19C. DATE
-

Revision luly 2, 2018




CONTINUATION PAGE Page 2

The following documents are incorporated by reference into the Task Order:

1) Solicitation dated 28 February 2018 entitled "Rock Creek Far West Livability Study
project"

2) Contractor's proposal dated August 7, 2018




