



The following documents are incorporated by reference into the Task Order:

- 1) Solicitation dated 20 July 2018 as amended and entitled "Construction Management Services for Replacement of 31st Street NW Bridge No. 3 over C&O Canal."
- 2) Contractor's proposal dated November 20, 2018.