



The following documents are incorporated by reference into the Task Order:

- 1) Solicitation dated January 11, 2019 as amended and entitled "S Street NW Revitalization from 7th Street to Florida Ave N.W.
- 2) Contractor's proposal dated July 24, 2019 revised August 22, 2019.