



The following documents are incorporated by reference into the Task Order:

- 1) Solicitation dated March 28, 2018 as amended and entitled "Design Services for the for the Chestnut Street Sidewalk Improvement project"
- 2) Contractor's proposal dated November 5, 2019