

AMENDMENT OF SOLICITATION		1. Solicitation Number OCPTO220079		Page of Pages 1 1	
2. Amendment/Modification Number Amendment No. 2		3. Effective Date See Box 16C		4. Requisition/Purchase Request No. N/A	
5. Solicitation Caption Request for Qualification for Anacostia Riverwalk Trail (ART) - Neighborhood Access – Task 1. Preliminary Trail Design. Task 2. Final Design and PS&E					
6. Issued by: District Department of Transportation Office of Contracting and Procurement 250 M Street SE Washington, DC 20003			7. Administered by (If other than line 6) District Department of Transportation Office of Contracting and Procurement 250 M Street SE Washington, DC 20003		
8. Name and Address of Contractor (No. street, city, county, state and zip code) (Interested Offerors fill this box.)				9A. Amendment of Solicitation No. OCPTO220079	
				X 9B. Dated (See Item 11) April 18, 2024	
				10A. Modification of Contractor/Order No.	
				10B. Dated (See Item 13)	
Code		Facility			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTORS/ORDERS , IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
A. This change order is issued pursuant to (Specify Authority): 27 DCMR, Chapter 36, Section 3601.2(b) The changes set forth in Item 14 are made in the contract/order no. in item 10A.					
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of:					
x C. This supplemental agreement is entered into pursuant to authority of: 27 DCMR 3601.2 Change Clause, 27 DCMR 2005.6(d) as amended					
D. Other (Specify type of modification and authority) Paragraph 15, Changes, Standard Contract Provisions					
E. IMPORTANT: Contractor <input type="checkbox"/> is not <input checked="" type="checkbox"/> is required to sign this document and return <u>one (1)</u> copy to the issuing office.					
14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)					
<p>The purpose of this amendment is to:</p> <ul style="list-style-type: none"> (i) Extend deadline of submission of proposals to 22 May 2024, 2 pm (EST) (ii) Under para 8.2.2. “Additional Staff Requirements: Added “Highway Designer” (iii) Questions of participating contractors and our responses to them (next page). 					
THIS SPACE INTENTIONALLY LEFT BLANKCONTINUED ON NEXT PAGE					

Question		Answer/Responses	
The RFQ indicates that this solicitation is for Task 1 – Preliminary Design, and Task 2 – Final Design and PS&E. The solicitation indicates that the Preliminary Design should be completed within 24 months. No additional information is presented on the Final Design. Could you please provide additional information on the final design and DDOT's expectation with regards to schedule and transition from Preliminary Design to Final Design?		Final Design scope will be determined based upon the results of Task 1. The final design will follow the requirements of DDOT DEM.	
This project involves a significant amount of work by a Highway Design Engineer. Can you list a Highway Design Engineer under the list of additional staff.		Yes, listed now. Highway Designer under additional staff.	
This solicitation requires a significant participation by specialty subs including Geotechnical and Field Surveys. The due date of May 1, 2024 is very aggressive considering the need to identify and coordinate with these subs and DBE's. Can DDOT please consider pushing this deadline back for a 2-3 week period?		The deadline for submission of proposals extended to 22 May 2024, 2 pm (EST).	
.We would like to confirm whether the 50-page limit includes the SF330 Part II forms for each team member.		Please note that para 8.1 of issued RFQ clearly states that "Submission, in whole shall not exceed 50 pages".	
We would like to confirm whether the staff member designated as Trail Design Lead can be from a subconsultant.		Yes	
s			
15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer	
		Pramod Kumar Supervisory Contract Specialist/Contracting Officer	
15B. Name of Contractor	15C. Date Signed	16B. District of Columbia	16C. Date Signed
(Signature of person authorized to sign)		Pramod Kumar (Signature of Contracting Officer)	
		Digitally signed by Pramod Kumar Date: 2024.04.18 12:47:49 -04'00'	