					1. Solicitation Number	Page	of Pages		
AMEN	DMENT OF SOLICITATION	N / MODIFICATION (OF CONTRA	ACT	OCPTO220067	1	2		
Amendment/Modification Number 3. Effective Date		4. Requisition/Purchase Request No.		5. Solicitation Caption					
,	Amendment No. 3	See Box 16C			Request for Qualifications (RFQ) for Trail: Arboretum Bridge to Maryland Feasibility Study				
6. Issued	•	Code		7. Admin	stered by (If other than line 6)				
	Department of Transportation								
	Office of Contracting and Procurement 250 M Street, SE, 7 th Floor								
	Washington, DC 20003								
8 Name	8. Name and Address of Contractor (No. street, city, county, state and zip code) 9A. Amendment of Solicitation No.								
					OCPTO220067				
TO ALL	PROSPECTIVE OFFERORS			v	9B. Dated (See Item 11)				
				Х	September 12, 2023				
					10A. Modification of Contractor/Order No.				
					10B. Dated (See Item 13)				
Code		Facility							
					ENTS OF SOLICITATIONS				
The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers is extended. is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning1 copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 12. Accounting and Appropriation Data (If Required):									
		ODIFIES THE CONTR	ACT/ORDE		of Contractors/orders, AS DESCRIBED IN ITEM 14				
	A. This change order is issued pursuant to (Specify Authority): The changes set forth in Item 14 are made in the contract/order no. in item 10A.								
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.								
	C. This supplemental agreement is entered into pursuant to authority of:								
	D. Other (Specify type of modification and authority) Paragraph 15, Changes, Standard Contract Provisions								
E. IMPC	ORTANT: Contractor is not	is required to sign this	document and	d return or	e (1) copy to the issuing office.				
14. Desc	ription of Amendment/Modificat	ion (Organized by UCF Section	on headings, ir	ncluding so	licitation/contract subject matter where feasible	.)			
Solicit	ation No. OCPTO22006	7 is hereby amended	as follow	s:					
<u>1.</u>					COVID-19 EMERGENCY" in its entir	•			
	5. SPECIAL PROVISIONS RELATED TO THE COVID-19 EMERGENCY								
	The Contractor is required to comply with Mayor's Order 2021-099, COVID-19 Vaccination Certification Requirement for District Government Employees, Contractors, Interns, and Grantees, dated August 10, 2021, and all substantially similar vaccine requirements including any modifications to this Order, unless and until they are rescinded or superseded. At the request of the District government, Contractors may be asked to provide certification of compliance with this requirement and/or documents and records in support of this certification.								

or

15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer				
		Jeralyn Johnson				
15B. Name of Contractor	15C. Date Signed	16B. District of Columbia	16C. Date Signed			
(Signature)		(Signature of Contracting Officer)	September 12, 2023			