

AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT			1. Solicitation Number OCPTO220082	Page of Pages 1 2	
2. Amendment/Modification Number Amendment No. 2	3. Effective Date See Box 16C	4. Requisition/Purchase Request No.	5. Solicitation Caption Safe Route to School Safety Analysis & Design		
6. Issued by: District Department of Transportation Office of Contracting and Procurement 250 M Street, SE, 7 th Floor Washington, DC 20003		Code	7. Administered by (If other than line 6)		
8. Name and Address of Contractor (No. street, city, county, state and zip code) TO ALL PROSPECTIVE OFFERORS		X	9A. Amendment of Solicitation No. OCPTO220082		
Code			9B. Dated (See Item 11) April 20, 2023		
Facility			10A. Modification of Contractor/Order No.		
			10B. Dated (See Item 13)		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required):					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
A. This change order is issued pursuant to (Specify Authority): The changes set forth in Item 14 are made in the contract/order no. in item 10A.					
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.					
C. This supplemental agreement is entered into pursuant to authority of:					
<input type="checkbox"/> D. Other (Specify type of modification and authority) Paragraph 15, Changes, Standard Contract Provisions					
E. IMPORTANT: Contractor <input type="checkbox"/> is not <input checked="" type="checkbox"/> is required to sign this document and return 1 copy to the issuing office.					
14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.) Solicitation No. OCPTO220082 is hereby amended as follows:					
<ol style="list-style-type: none"> 1. The due date and time for submission is hereby extended to 2:00 PM local time, Friday May 26, 2023. 2. Remove Wallace Montgomery; add Kimley-Horn; ATCS PL and EXP USA to "2. TASK ORDER COMPETITION" 					

3. Respond to Question:

Question: Since this RFQ was issued under Category E – Traffic Engineering, I would expect the Project Manager requirements to reflect traffic engineering credentials like a PE and PTOE but not as a Planner. Can the requirements be changed on this RFP for the Project Manager?

RESPONSE: Key Personnel Requirement: Project Manager is revised to read:

Project Manager: The Project Manager shall have at a minimum 3 years planning and engineering experience. as a ~~Safe Routes To School planner~~

15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer	
		Jeralyn Johnson	
15B. Name of Contractor	15C. Date Signed	16B. District of Columbia	16C. Date Signed
(Signature)		(Signature of Contracting Officer)	5/4/2023