



Q1: Can DDOT provide clarification about the proposal schedule dates, and specifically, the highlighted part of the RFQ below: “The majority of the work is expected to be completed by December 2024. For planning purposes, contractor assumes DDOT will complete the collection and assemblage of data and progress information by January 2024. DDOT and contractor will synthesize the information in February and March 2024. contractor will format and publish the annual report in April 2024.”

**Response: The report features work completed in 2023 and will presumably need to be published in mid to late 2024, but the other tasks, such as the survey, website, and maps may take longer.**